
 
 
 
 
 
 

 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BOSE	INSTITUTE
Research	Institute	funded	by	DST,	Govt.	of	India	
P‐1/12,	C.I.T	Scheme	VII‐M,	Kolkata	–	700	054	

Tender	Notice	#	BI/T/OVR/	P/02/2014	dated	27.01.2014	
	

Bose	 Institute,	 Kolkata	 invites	 sealed	 tenders	 in	 duplicate	 from	 reputed,	 resourceful	 and	 bonafied	

Contractor’s	for	the	following	civil	construction	project.		

	

1) Construction	of	5mtr.	wide	peripheral	service	road	in	connection	with	proposed	Animal	House	at	

Madhyamgram	Experimental	Farm.	

	

For	 details	 of	 the	 project	 as	 well	 as	 the	 bid	 documents	 with	 details	 visit	 the	 Bose	 Institute	 website	
http:/www.boseinst.ernet.in.	Last	date	of	submission	of	tender	is	07.03.2014	upto	2.30	P.M.	(I.S.T	14.30	hrs).			

	

																																																																																																																																																																																																				Sd/‐		

(S.Panigrahi)	
Registrar	

 



BOSE	INSTITUTE	
Centenary	Building		

P‐1/12,	C.I.T.	Scheme	VII‐M,	Kankurgachi	
Kolkata‐700054.	

	
Sub:	 Construction	 of	 5mtr.	 wide	 peripheral	 service	 road	 in	 connection	 with	

proposed	Animal	House	at	Madhyamgram	Experimental	Farm	
	
	

Sealed	tender	in	duplicate	in	prescribed	forms	are	invited	from	the	reputed	
and	 resourceful	 bonafied	 contractors	 having	 credential	 same	 nature	 of	 job	 under	
Government	 of	West	 Bengal	 &	 Government	 of	 India,	 super	 scribing	 tender	 No.	 &	
date	on	the	top	of	the	envelop.		

	
The	tenderer	having	credential	of	02nos	of	infrastructure	development	work	

with	value	upto	50lacs	and	above	amount	in	a	single	tender	within	last		three	(03)	
financial	years		may	down	load	the	complete	tender	documents	from	our	website.	

	
Tender	documents,	complete	 in	all	respect	with	supporting	credential,	VAT	

registration	copy,	PAN	card	Xerox,	P.T.	clearance	and	bank	solvency	certificate	with	
requisite	 earnest	 money	 (EMD)	 Rs	 02	 lakhs	 (refundable)	 and	 tender	 fees	 of	 Rs.	
1000/‐	 (non	 refundable)	 separately	 in	 the	 form	 of	 demand	 Draft	 to	 be	 drawn	 in	
favour	of	Bose	Institute,	Kolkata	on	Nationalized	Bank	will	have	to	be	submitted	
either	in	person	or	by	registered	post	so	as	to	reach	the	office	of	the	Registrar	at	the	
above	 address	 on	 or	 before	 07.03.2014	 up	 to	 2‐30	 P.M.	 (I.S.T	 14.30	 hrs)	 to	 be	
opened	on	the	same	day	at	3.00	P.M.	in‐presence	of	tenderers.	The	Institute	will	not	
be	responsible	for	postal	delay,	if	any.	Bid	offer	remains	valid	for	120	days	from	the	
date	of	opening	of	Tender.	The	Bose	Institute	Authority	reserve	the	right	to	accept	
and/or	 reject	 any/all	 application	 at	 its	 discretion	 without	 assigning	 any	 reason	
whatsoever.			

	
	
		
					

	
	

																																																																																									Registrar																																																												
	
	
	
	
	
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



GENERAL RULES AND DIRECTION 
FOR THE GUIDANCE OF CONTRACTOR 

1. Contractor tendering for the work should visit the site make himself thoroughly 
acquainted with the nature requirement of the case, facilities for access of materials 
source of water supply for boring purposes, removal of rubbish, working facilities, cost of 
carriage, freight and other charges necessary for the execution of work and shall take into 
consideration in their tender for any special difficulties they might encounter although 
these may not be mentioned in the specification, and no claim on any such accounts will 
be entertained.  

2. Tenderer is to include in their all the Govt. taxes as will be applicable viz. Sales tax, 
Income Tax, all duties, Labour welfare Cess and/or any other taxes or local charges 
payable and no separate claim on any such account can be considered.  

3. Tenderer should invariably quoted the rates both in figures and/in words. Tenders which 
do not comply with this rule will be liable to rejection.  

4. Tenderer should sign each and every page of the attached specifications, conditions and 
schedule of items. 

5. The tendered rates for the work shall be taken to be firm. The contractor shall not be 
entitled to any price variation or escalation on any account whatsoever.   

6. Sealed tender duly signed should be submitted in duplicate in a sealed cover, super-
scribed with the name of the work and addressed to the Registrar, Bose Institute, P-
1/12,C.I.T.Scheme-VII-M, Kankurgachi, Kolkata – 700 054.  

7. The Institute reserves the right to reject any or all the tenders and is not bound to   
            accept the lowest tender.  
 

- : TENDER FOR THE WORK: - 
 

I/We hereby tender for the execution for the Bose Institute of the work specified in the under-
written memorandum within the time specified in such memorandum at the rate specified therein, 
and in accordance in all respects with the specification, designs, drawings and instruction in 
writing mentioned in the conditions of contract, and with such materials as are provided for, by 
and in all respects in accordance with such conditions so far as possible.  

-: MEMORANDUM: - 

(a)	 General	 description	 of	 the	
work.		

:	 Construction	 of	 5mtr.	 wide	 peripheral	 service	
road	 in	 connection	 with	 proposed	 animal	 at	
Animal	House	 at	Madhyamgram	Experimental	
Farm	

(b)	 Estimated	Cost		 :	 	

	 	 	 	

(c)	 Earnest	Money		 :	 Rs	02	lakhs		

(d)	 Security	Deposit		 :	 10%	of	Bill	amount.		

 
Contd..2. 
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The security deposit will be collected by deduction from the running bills of the contractor 
at the rates mentioned above and the earnest money will be treated as part of the security deposit.  
 
(e) This being an emergent work time allowed   for the work is 03 (three) weeks to be reckoned   

from the 3rdday from the date of receiving the Work Order.  
 

The tender will remain open for acceptance for 4 (four) months from date of receipt. Should 
this tender be accepted, in whole or in part, I/We hereby agree (i) to abide by and fulfill all the 
terms and provisions of the said conditions annexed hereto and all the terms and provisions in 
notice inviting tenders so far as applicable and/or in default thereof to forfeit and pay to the 
Institute the sum of money mentioned in the conditions. A sum of Rs.                  /- is hereby 
forwarded in the form of Demand draft/pay Order against the Earnest Money.  

 

If I/We fail to commence the work specified in the above memorandum, I/We agree that 
the said Director without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money or to execute all the work referred to in the tender documents upon the terms and 
conditions contained or referred to therein.  
 
Dated   : 
 
Witness  :  

Signature of the Contractor  

 
Address  : 
 
 
Occupation  : 
 
The above tender is hereby accepted by me on behalf of the Bose Institute.  
 
Dated : the ………………………. Day of ……………………20    Signature  
 
Bose Institute  
P-1/12,C.I.T. Scheme VII-M, Kankurgachi  
Kolkata – 700 054 

-: SPECIFICATION AND CONDITIONS DEFINITIONS: - 

1. INSTITUTE: the term “Institute” hereinafter referred to shall mean Bose Institute,  
P-1/12,C.I.T.Scheme VII-M, Kolkata – 700 054. 

 
2. ENGINEER-IN-CHARGE: The Engineer-in-Charge shall mean the person employed by 

Institute for the purpose of superintending the works.  
 
3. The “Contract” means the documents forming the tender and acceptance thereof together 

with the document referred to therein including these conditions, the specifications, 
designs, drawings, and instructions issued from time to time by the director, Bose 
Institute or his authorized representative or the Engineer-in-charge and all these 
documents taken together shall be deemed to form one contract.  

 
4. The expression work shall be construed and taken to mean the work by or by  

                 virtue of the contract contracted to be executed whether temporary or   
                 permanent and whether original, altered, substituted or additional.  
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5.         The “Site” shall mean the land and/or other places on, into or through which work is to be   
            executed. 
 
6.         The “Contractor shall mean the individual or firm or Company, whether incorporated or 

not, undertaking the works and shall include the legal personal representative or such 
individual or the successors of such firm or company.  

 
            Words imparting the singular number include the Plural number and vice verse.  

-: CLAUSES: - 

1. The time allowed for carrying out the work shall be 03(three) weeks and shall be 
reckoned from the 03rd day of receiving the Work Order. The work shall throughout the 
stipulated period of the contract be processed with due diligence and the contractor shall 
pay or allow the institute to realize the sum equivalent to 1% of the total cost of work per 
week subject to a maximum limit of 10% of the Order value or final bill amount 
whichever is greater as agreed compensation for delay for the period during which the 
said work shall remain incomplete beyond the time of completion. Notwithstanding 
above, the Director, Bose Institute may at his discretion reduce the amount of 
compensation and his decision in writing shall be final provide always that the entire 
amount of compensation to be paid under the provisions of this clause shall not exceed 
ten percent on the estimated cost of the works as shown in the tender.  

 
2. The employer may without prejudice to his right against the contractor in respect of any 

delay or inferior workmanship or otherwise or to any claims or damage in respect of any 
breaches of the contract and without prejudice to any rights or remedies under any of the 
provisions of this contract or otherwise and whether the date of completion has or has not 
elapsed, by notice in writing absolutely determine the contract in the following cases: -  

 
(i) If the contractor having been given by the Engineer-in-charge a notice in writing 

to rectify reconstruct or replace any defective work or that the work is being 
performed in any inefficient or otherwise improper or un-workman –like manner 
shall omit to comply with the requirement of such notice for a period of 7 day 
thereafter or if the contractor shall delay or suspend the execution of the work so 
that either in the judgment of the employer  (which shall be final and binding) he 
will be unable to secure completion of the work  by the date of completion or he 
has already failed to complete the work by that date.  

 
(ii) If the contractor commits breach of the terms and conditions of this contract.  

 
3. When the contractor has made himself liable for action under (2) above the employer 

shall have power: -  
(a) To determine or rescind the contract as aforesaid (of which termination or 

recession notice in writing to the contractor by the Institute shall be 
conclusive evidence). Upon such determination or rescission the security 
deposit of the contractor shall be liable to be forfeited and shall be absolutely 
at the disposal of the Institute, and 

 
(b) After giving notice to the contractor to measure up the work of the contractor 

and to take such part thereof as shall be unexecuted out of his hands and to 
give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the 
original contractor if, the whole work had been executed by him (of the 
amount of which excess the certificate in writing of the Engineer-in-charge 
shall be final and conclusive) be deducted from any money due to him by the 
Institute under this contract.  

 
In the event of above course being adopted by the institute the contractor shall have no 
claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of contract. And 
in case action is taken as aforesaid, the - 
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Contractor shall not be entitled to recover or be paid any sum for any work there to or 
actually performed under this contract unless and until the Engineer-in-charge has 
certified in writing the performance of such work and the value payable in respect thereof 
and he shall only be entitled to be paid the value as certified.  

 
4 If the contractor shall beside extension of time of completion of the work on the ground 

of his having been unavoidably hindered in its execution or on any other ground, he shall 
apply in writing to the Director, Bose institute within thirty days of the date of hindrance 
on account of which he desires such extension, the director shall if in his opinion (which 
shall be final) grounds are reasonable authorize such extension of time if any as may in 
his opinion be necessary and proper, without however involving any escalation of cost or 
compensation thereof.  

 
5. Within one week of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within 10 days of the receipt of such notice the 
Engineer –in-Charge shall inspect the work and if there is no defect in the work shall 
furnish the contractor with a certificate of completion, otherwise a provisional certificate 
and/or (b) for which payment will be made at reduced rates, shall be issued but no 
certificate of completion, provisional or otherwise shall be issued, nor shall the work be 
considered to be complete until the contractor shall have removed from the premises on 
which the work shall be executed, where all scaffoldings, surplus materials, rubbish and 
all huts and sanitary arrangements required for his work people on the site in connection 
with the execution of the works as shall have erected for constructed by the contractor 
and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts 
of any building, in upon or about which the work is to be executed or of which he may 
have had possession for the execution thereof and not until the measurements of the work 
certified by the Engineer-in-Charge. If the contractor shall fail to comply with 
requirements of this clause on or before the date fixed for the completion of the 
contractor remove such scaffolding surplus materials rubbish etc. and dispose of the same 
as he thinks fit and the contractor shall have no claim in respect of any such scaffoldings 
or surplus, materials as aforesaid except for any sum actually realized by the sale thereof.   

 
6. A bill shall be submitted by the contractor, duly supported by detailed measurements, 

which will be certified by the Engineer-in-charge.  
 
7. All intermediate payment shall be regarded as payments by way of advance against the 

final payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed, or re-erected or be 
considered as an admission of the due performance of the contract, or any part thereof in 
any respect or the accruing of any claim not shall it conclude, determine, of affect in any 
way the powers of the Institute under these conditions or any of them as to the final 
settlement and adjustment of the accounts or in any other way very or affect the contract.  

 
8. The final bill shall be submitted by the contractor with in one month of the date of 

completion of the work or of the date of certificate of completion furnished by the 
Engineer-in-Charge and payment shall be made within 6 (Six) weeks of the date of 
certificate of completion furnished by the Engineer-in-Charge.  

 
9. The contractor shall provide all materials and labour of every description except the 

materials shown in the attached schedule which will be supplied by the Institute at the 
rates mentioned therein and all tools, plants and transport necessary for the proper 
carrying on execution and completion of the work to the satisfaction of the Institution. 

 
10. For materials supplied by the Institute to the contractor, the cost thereof will be 

progressively deducted from the contractor’s bill in accordance with the quantities 
consumed in the work and item or items relating to these being included in the bill. 
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11. All materials supplied to the contractor by the Institute shall remain the absolute property   
of the  Institute, and shall not be removed on any account from, the site of the work land 
shall be at all  times open to inspection by the Engineer –in-Charge.  

 

12. The Contractor shall treat all materials obtained during dismantling a structure, 
excavation of the site for a work etc. as Institute’s property and such materials shall be 
disposed of to the best advantage of the institute according to instruction issued in writing 
by the Registrar.  

13. The Contractor shall give at least seven days notice in writing to the Engineer-in-Charge 
of the work before covering up or otherwise placing beyond the reach of measurement 
any work in order that the same may be measured and correct dimensions thereof 
recorded before the same is covered up or placed beyond the reach of measurement, and 
shall not cover up and place beyond the reach of measurement any work without the 
written consent of the Engineer-in-Charge. If any such work shall be covered up or 
placed beyond the reach of measurement without such notice and the Engineer-in 
charge’s consent the same shall be uncovered at the contractor’s expenses, or in default 
thereof no payment or allowances shall be made for such work or the materials with 
which the same laws executed.  

14. The Engineer-in-Charge shall have power to make any alterations in omissions from 
additions to or substitution for the original specification, drawings, designs and 
instructions that may appear to him to be necessary during the progress of the work and 
the contractor shall carry out the work in accordance with any such instruction given to 
him, in writing by the Engineer –in-Charge. Such alterations, omissions, additions or 
substitutions will not invalidate the contract and shall  be carried out by the contractor on 
the same conditions in all respects on which he agreed to do the main work. The rates for 
such additional, altered or substituted work under this claim shall be priced at the contract 
rates and for any such work which does not exactly agree with the description in the 
tender the contractor within seven days of receipt of the order to carry out such work 
inform the Engineer-in-Charge of the rate which it is his intention to charge, supported by 
analysis of the rate claimed and the Engineer-in-Charge, shall determine the rate on the 
basis of prevailing work market rates and pay the contractor accordingly.  

 
15. The tender rates for the work shall be taken to be firm. The contractor shall not be 

entitled to any price variation or escalation of materials and labour on any account 
whatsoever.  

 
16. The contractor shall not sublet or assign any portion of the work to others without written 

consent of the Institute.  
 
17.  The contractor shall, on the request of the Engineer-in-Charge immediately remove from    
             the works any person employed there on by him, who may, in the opinion of the      
             Engineer-in-Charge, be incompetent or misconducts himself. 

 
18. The contractor shall, during the course of execution, be responsible for all damage to 

property and for any injury or loss caused to the work or workmen, to persons, 
animals, or things and also for any damage caused by fire, burglary, theft, 
earthquake, civil connection and other extraneous causes, He shall effect any 
insurance necessary and indemnify the Institute against any damage to any  building, 
road, road curb, fence, enclosure, water pipe, cable drains, electric or telephone post 
or lines, trees, grassland or cultivated ground, contiguous to the  premises on which 
the work on any part of it is being executed.   

 
19. The security deposit, mentioned in clause 1 of this contract, shall not be refunded after 

the expiry of 6 (Six) months after the issue of the certificate, final or otherwise, of 
completion of work. 

 
 

Contd..6. 
 
 

 

 
 
 
 

 

 
 
 
 



// 6 // 
 

20. The contractor will remain responsible for any defect arising out of defective or improper  
materials or workmanship in the work for a period of six months from the date of issue of  
final certificate by the  Engineer-in-Charge to contractor shall make the same good at his 
own expense or in default the Engineer-in-Charge may cause the same to be made good 
by other workman and deduct the   expense from any sum that may be there or at any 
time thereafter may become due to the contractor or from security deposit.  

 
21. The contractor will have to confirm to the provisions of all local bye-laws acts relating to 

work and to the regulations and bye-laws etc. of the Govt. and local authorities and of 
any company with whose system the installations are proposed to be connected.  

 
22. The contractor shall set out the work to the satisfaction of the Engineer-in-Charge and 

amount at his own cost to the satisfaction of the Engineer-in-Charge any errors which 
may arise through inaccurate setting out and in proper execution of the work.  

 
23.  The contractor shall keep a competent, responsible and approved foreman on the works, 

who shall be available at all times at the site of work and who will be responsible for 
carrying out the true meaning of the drawings and specifications schedule of quantities 
and any direction and instruction given to in writing by the Engineer-in-Charge.  

 
24. The contractor shall make his own arrangements for storage for tools, materials etc. 

including accommodation for their labours. The Institute, if possible, will provide space 
for storage of tools and materials free of charge. The Institute, however, does not 
guarantee providing such space and if it is not possible to provide such space, the 
contractor will have to make his own arrange at his own cost. No space will be provide in 
the Institute area for accommodation of labour and the contractor will have to make his 
own arrangement at his own cost.  

 
25. Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, designs, drawings, and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the works or as to 
any other question, claim, right matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works or the execution or failure to 
execute the same weather arising during the progress of the work or after the completion 
or abandonment thereof shall be referred to the sole arbitration of the person appointed by 
the Director, Bose Institute. The arbitrator to whom the matter is originally referred being 
unable to act for any reason, the said director shall appoint another person to act as 
arbitrator in accordance with the terms of the contract. Such person shall be entitled to 
proceed with reference from the stage at which it was left by his predecessor.  

 
26. The contractor will remain responsible for the safety and security of his own materials   
           procured/  stacked at site for execution of works. Institute will not be responsible for   
           any loss or theft.  No complain will be entertain in this respect. 
 
27. The contractor have to execute agreement with Bose Institute in a non judicial stamp 

paper of Rs 100/- within 07 (seven) days after receiving the work order cost of stamp 
paper will be borne by the contractor himself.  

 
   It is also a term of the contract that if the contractor does not make any demand for 
arbitration in respect of any claim in writing within 60 (Sixty) days of receiving information from 
the Institute that     the final bill is ready for payment, the claim of the contractor will be deemed 
to have been waive and   absolutely barred and the Institute shall be discharged and released of all 
liabilities under the contractor in respect of these claims.    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

BOSE INSTITUTE 
KOLKATA 

Schedule	for	Construction	of	5mtr.	wide	peripheral	service	road	in	connection	
with	proposed	Animal	House	at	Madhyamgram	Experimental	Farm.		
	
SL	
No	

Description	 Qty	 Unit	 Rate	
Rs		

Amount	
Rs.	

1.	 Ordinary	cement	concrete	(1:1/1/2:	3)	
work	 using	 course	 and	 graded	 stone	
chips	 but	 excluding	 the	 cost	 of	
shuttering.	

	
20	

	
Cum	

	 	

2.	 Reinforcement	 work	 for	 R.C.C.	 using	
M.S.	 /T.S.	 bars	 including	 cutting	
bending	 etc.	 complete	 as	 per	 design	
and	drawing	in	all	place	level.	(TATA	/	
SAIL	make).		

	
600	

	
Kg	

	 	

3.	 Brick	 work	 with	 1st	 class	 bricks	 in	
cement	mortar(6:1)	

20	 Cum	 	 	

4.	 Shuttering	work	 for	C.C.	 /R.C.C.	 in	 all	
places/level	 using	 hard	 wood	 planks	
with	 necessary	 propping	 bracing	 etc.	
complete.	

	
180	

	
Sqm	

	 	

5.	 Surface	dressing	of	the	ground	in	any	
kind	 of	 soil	 removing	 vegetation	 in	
equalities	 not	 exceeding	 15cm	 depth	
&	disposal	of	 rubbish	within	a	 radius	
within	 a	 radius	 of	 75m	 Rolling	 the	
sub‐grade	 by	 power	 roller	 including	
cutting	 or	 filling	 earth	 as	 necessary,	
spreading	the	spoils	properly	over	the	
flank/slope/berm	 to	 approximate	
grade	 and	 camber,	 including	
uprooting	 and	 removing	 plants	 and	
jungles	when	and	where	necessary	as.	

	
	
	

5472

	
	
	

Sqm	

	 	

6.	 Earthwork	 in	 filling	 with	 layers	 for	
preparing	 sub	 grade	 not	 exceeding	
150mm	 including	 watering	 and	
ramming	 etc.	 layer	 by	 layer	 with	
carrying	 from	3km	but	not	exceeding	
5km‐600mm	 deep,	 using	 8‐10TR	
vibration	 roller	 including	
Construction	 of	 Embankment,	 sub	
grade,	 shoulder	 etc.	 with	 approved	
earth	obtained	from	borrow	pits	with	
a	 lift	up	 to	1.5m,	 transporting	 to	site,	
throwing	 the	 same	 in	 not	more	 than	
25cm	 (loose)	 thick	 layers	 and	
compaction	 by	 power	 rollers	 each	
layer	of..	

	
	
	

1500

	
	
	

Cum	

	 	

	
Contd...	P/2	
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SL	
No	

Description	 Qty	 Unit	 Rate	 Amount	

7.	 Filling	in	foundation	by	sliver	sand	in	
layer	 not	 exceeding	 150mm	 &	
consolidation	 of	 same	 by	 through	
saturation	 with	 water,	 ramming	
complete	 including	 supply	 of	 sand	
200mm	deep.	

	
850	

	
Cum	

	 	

8.	 Single	 brick	 flat	 soiling	 of	 picked	
jhama	 khowa	 bricks	 including	
ramming	 &	 dressing	 bed	 to	 proper	
level	&	filling	of	joints	with	local	sand.

	
3940

	
Sqm	

	 	

9.	 Supplying	 and	 laying	 of	 brick	 khowa	
of	 ordinary	 bats	 size	 (38mm	 &	
63mm)	 of	 approved	 quality	 in	
100mm	 layer	 (compacted)	 filling	 in	
gaps	 with	 small	 rammed	 &	
compacted	 as	 by	 power	 roller	 etc	
complete.		

	
3940

	
Sqm	

	 	

10.	 Providing	 and	 laying	 water	 bound	
macadam	 100	 thick,	 (Consolidated)	
with	 stone	 metal	 size	 63‐45mm	
(Rejection)	 including	 screening	 of	
materials	for	thickness	13.2	&	10mm	
all	complete.	

	
480	
	

	
Cum	

	 	

11.	 Providing	 and	 laying	 50mm.	 Thick	
bituminous	 macadam	 using	 20mm.	
Down	 crushed	 stone	 aggregates	
premixed	 with	 bituminous	 binder	
and	filler	transporting	the	hot	mix	to	
work	 site	 complete	 as	 per	
specification	 and	 direction	 of	
Engineer	–	In	–	Charge.	

	
4200

	
Sqm	

	 	

12	 2	cm	premix	carpet	surfacing	with	1.8	
cum	and	0.90.	cum	of	stone	chipping	
of	 13.2	 mm	 size	 and	 11.2	 mm	 size	
respectively	 per	 100	 Sqm	 and	 52	 kg	
and	 56	 kg	 of	 hot	 bitumen	 per	 cum	
stone	 chipping	 of	 13.2	mm	 and	 11.2	
mm	size	respectively,	including	a	tack	
coat	 with	 hot	 straight	 run	 bitumen,	
including	 consolidation	 with	 road	
roller	 of	 06	 to	 09	 tone	 capacity	 etc.	
complete	 (tack	 coat	 to	 be	 paid	 for	
separately).			

(a) With	paving	Asphalt	grade	VG	
–	 10	 heated	 and	 then	 mixed	
with	 solvent	 at	 the	 rate	 of	 70	
grams	per	kg	of	asphalt.			

	
	

4200

	
	

Sqm	
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SL	
No	

Description	 Qty	 Unit	 Rate	 Amount	

13.	 Providing	 &	 laying	 6mm	 thick	 seal	
coat	 of	 premixed	 fine	 aggregate	
(passing	 2.36mm	 and	 retained	 on	
180	 micron	 seven)	 with	 bitumen	
using	 128kg	 of	 bitumen	 of	 grade	
VG‐10	 bitumen	 per	 cum	 of	 fine	
aggregate	 and	 0.60	 cum	 of	 fine	
aggregate	 per	 100	 Sqm	 of	 road	
surface,	 including	 rolling	 and	
finishing	 with	 road	 roller	 all	
complete	

	
	

4200

	
	

Sqm	

	 	

13.	 Providing	and	 laying	kerb	stone	(m	
–	 20	 grade)	 and	 as	 directed	 by	
Engineer	–In	–Charge	complete.	

115	 Cum	 	 	

14.	
	

Cement	concrete	with	graded	Jhama	
Khoa	 (40	 mm	 size)	 excluding	
shuttering		

(a) 1:3:6	(in	ground	floor)		

	
08	

	
Cum	

	 	

15.	 Providing	and	laying	non	–	pressure	
NP2	 class	 (light	 duty)	 R.C.C.	 pipes	
with	 collars	 jointed	 with	 stiff	
mixture	 of	 cement	 mortar	 in	 the	
proportion	of	 1:2	 (1	 cement:	2	 fine	
sand)	including	testing	of	joints	etc.	
complete.		

(a) 900	mm	dia		R.C.C.	pipe		
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Note:		

1) Stone	chips	should	be	of	Pakur	variety.	
2) Reinforcement	TATA	/	SAIL	make.	
3) Brick	1st	Class.	
4) Cement	–	Ultratech	/	Ambuja	/	Lafarge	/	ACC	/	Birla	
5) Agency	must	be	provide	all	the	requisite	test	report	of	materials	&	their	

work	during	the	work	as	well	as	after	completion	of	the	work.				
 
 
 


