

# BOSE INSTITUTE KOLKATA

TENDER ID : 2018\_BIK\_329878\_1

TENDER NO. : BI-K/E-TEND/01/2018-19

TENDER TITLE : PRODUCTION TEST AND SUPPORT OF PCIe40 CARDS  
FOR THE ALICE EXPERIMENT

## CORRIGENDUM TO PREBID RESOLUTION

**Minutes of the Prebid Conference held on 01.6.2018 at 12.30 p.m. in the CAPSS, Bose Institute, Kolkata 700 091.**

**Members of the Technical Committee present :**

Prof. Sanjay Ghosh (Chairman)  
 Prof. Tapan Nayak (External Expert)  
 Dr. Supriya Das (Member)  
 Mr. Bikash Kumar (Member)  
 Mr. Sougato Banerjee (Convener)

**Prospective bidders present :** Representative of M/s Berylline Labs Pvt. Ltd.

**Resolution of the Prebid Conference :**

<b>Existing specifications</b>	<b>Amended specifications</b>
Under point no. 17 of Pg. no. 12 under general terms and conditions section – B This warranty shall remain valid at least for 12 months after the Goods or any portion thereof as the case may be, have been delivered to and accepted at the final destination indicated in the Contract, or for 18 months after the date of shipment whichever period concludes earlier	Warranty period in all relevant areas would be 24 months from the date of ACCEPTANCE & installation (as per Annexure-I)
Under financial proposal (section-A instruction to bidders) Pg. No. 4, point 6 (c) Bidder must upload copy of valid registration certificate for EMD exemption.	Point 6 (c) to be deleted
<b>1.1 Deliverables Included in the Supply and required quantities</b> The number of units to be manufactured is estimated to be: a) A pre-series to each contractor totalling 30_units; b) A first batch to each contractor totalling 80_series-production units; c) A second batch to each contractor totalling 156_series-production units.	<b>1.1 Deliverables Included in the Supply and required quantities</b> The number of units to be manufactured is estimated to be: a) A pre-series to each contractor totalling 30 units; b) A first batch to each contractor totalling 120 series-production units; c) A second batch to each contractor totalling 116_series-production units.

Contd....

<b>Existing specifications</b>	<b>Amended specifications</b>
<p><b>2. Performance of the Contract</b></p> <p><b>2.1 Delivery schedule</b></p> <p>Once the contractor is notified of the award of the contract, the contractor shall deliver the supply according to the following delivery schedule, once the contractor receives the production version of the technical files:</p> <ul style="list-style-type: none"> <li>a) Delivery of 30 pre-series units (possibly to be split between contractors) within 12 weeks from date of notification of the contract;</li> <li>b) Acceptance of the pre-series within 4 weeks by the indenter;</li> <li>c) Production and delivery of 80__series-production (possibly to be split between contractors) units within 10 weeks after the acceptance by the indenter of the pre-series;</li> <li>d) Acceptance of the 80_units within 8 weeks by the indenter;</li> <li>e) Production and delivery of 156__series-production (possibly to be split between contractors) units within 12 weeks after acceptance by the indenter of the first batch;</li> <li>f) Acceptance of the 156_units within 10 weeks by the indenter.</li> </ul> <p>For each contractor, the production of the pre-series shall be organized in two steps:</p>	<p><b>2. Performance of the Contract</b></p> <p><b>2.1 Delivery schedule</b></p> <p>Once the contractor is notified of the award of the contract, the contractor shall deliver the supply according to the following delivery schedule, once the contractor receives the production version of the technical files:</p> <ul style="list-style-type: none"> <li>a) Delivery of 30 pre-series units (possibly to be split between contractors) within 12 weeks from date of notification of the contract;</li> <li>b) Acceptance of the pre-series within 4 weeks by the indenter;</li> <li>c) Production and delivery of 120__series-production (possibly to be split between contractors) units within 10 weeks after the acceptance by the indenter of the pre-series;</li> <li>d) Acceptance of the 120_units within 8 weeks by the indenter;</li> <li>e) Production and delivery of 116__series-production (possibly to be split between contractors) units within 8 weeks after acceptance by the indenter of the first batch;</li> <li>f) Acceptance of the 116_units within 8 weeks by the indenter.</li> </ul> <p>For each contractor, the production of the pre-series shall be organized in two steps:</p>

**\*\* Addendum :**

In technical specification under point no. 1, bidders may please note the following :

Desirable conditions :

The cards are to be manufactured in India

Sr. Prof. & Incharge, Registrar's Office