

Corrigendum: Due to some administrative reason, the work of Unified Academic Campus under schedule IV of this tender is being kept on hold and would not to be executed. So all the bidders interested to participate in this tender are requested for not to submit their quote for schedule-IV-" Schedule for damages cause due to Amphan at Unified Academic Campus, Bose Institute." Other terms and conditions will remain same.